Falcon's Point Lift Station Upgrade Project

4/29/2010

Bid Tab
. . . . . 5. Gat Pacifi
Engineer's Estimate 1. Gabe Mendez, Inc. 2. GSE Construction 3. Clyde Steagall 4. JJM Engineering ateway Factiie
Constructors
Item Estimated
No. Item Description Unit | Quantity Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount

1

Excavation of the New Wet Well: Contractor shall assume 25% (measure by volume) of wet well

excavation will be slow due to cobbles and possibly boulders. Contractor shall assume rock removal

equipment will be required for this part of the project excavation. Additionally, areas of dense soil are

anticipated to exist within the project site. No blasting will be allowed. See Earthwork Section 02200-3.08

for additional details regarding rock removal. Excavation for other facilities is included in other bid items. CY 40 $ 29750 | $ 11,900.00 | $ 40.00 | $ 1,600.00 | $ 127.50 | $ 5,100.00 | $ 120.00 | $ 4,800.00 | $ 210.00 | $ 8,400.00 | $ 100.00 | $ 4,000.00
2

Site Paving: Includes all work associated with paving the Lower Falcon Point Lift Station expanded site. SF 1,850 $ 726 | $ 13,425.00 | $ 480 | $ 8,880.00 | $ 590 [ $ 10,915.00 | $ 350 (% 6,475.00 | $ 13.50 [ $ 24.975.00 | $ 500 $ 9,250.00
3 |Mobilization: Supply and transport of construction equipment, materials, construction staking, supplies,

appurtenances, etc., to perform the work. 1IN 1 $ 8,200.00 | $ 8,200.00 | $ 9,000.00 | $ 9,000.00 | $ 14,600.00 | $ 14,600.00 | $ 7,500.00 | $ 7,500.00 | $ 26,486.00 | $ 26,486.00 | $ 50,000.00 | $ 50,000.00
4 |Demobilization: Demobilization of construction plant and equipment, removal thereof and final cleanup

and restoration of the site. LS 1 $ 38,500.00 | $ 38,500.00 | $ 1,250.00 | $ 1,250.00 | $ 1,000.00 | $ 1,000.00 | $ 2,000.00 | $ 2,000.00 | $ 5,040.00 | $ 5,040.00 | $ 5,000.00 | $ 5,000.00
5 Sewer Lift Station Construction: Construction of a sewer lift station, including new wet well, pumps, valve

vault, a CMU building, emergency generator, site work, and related connection piping. 1IN 1 $  272955.00 | $ 272955.00 | $ 285,000.00 | $ 285,000.00 | $ 271,500.00 | $ 271,500.00 | $ 320,052.00 | $ 320,052.00 | $ 284,510.00 | $ 284,510.00 | $ 240,131.00 | $ 240,131.00
6 |Rehabilitation of Existing Wet Well: Structural modifications including removal and replacement of wet

well top section and manhole cover, installation of connections, and polyurethane seal coating. LS 1 $ 28,675.00 | $ 28,675.00 | $ 12,910.00 | $ 12,910.00 | $ 7,300.00 | $ 7,300.00 | $ 15,739.00 | $ 15,739.00 | $ 10,788.00 | $ 10,788.00 | $ 5,000.00 | $ 5,000.00
7 |Electrical and Plant Controls: Installation of Building lighting, electrical conduit and wiring, control

systems, transformer provisions, junction boxes, and other work related to the installation and operation of

the pumps. S 1 $  168,968.00 | $ 168,968.00 | $ 83,750.00 | $ 83,750.00 | $ 85,200.00 | $ 85,200.00 | $ 72,174.00 | $ 7217400 | $ 82,660.00 | $ 82,660.00 | $ 150,000.00 | $ 150,000.00
8  |Shoring: Sheeting, Shoring and Bracing, or equivalent method for the protection of life and limb in trenches

and open excavations in conformance with all applicable safety orders. SF 400 $ 8.00 [ $§ 3,200.00 | $ 6.00 [ $ 2,400.00 | $ 12.80 | $ 5,120.00 | $ 8.00 [ $ 3,200.00 | $ 1350 | $ 5,400.00 | $ 5.00 [ $ 2,000.00
9 |Miscellaneous: Fencing/Itrigation/Landscaping/Misc. Piping/Stormwater Controls and all other

construction required to complete project. S 1 $ 750.00 | $ 750.00 | $ 3,700.00 | $ 3700.00 | $ 16,800.00 | $ 16,300.00 | $ 1,200.00 | $ 1,200.00 | $ 13,142.00 | $ 13,142.00 | $ 500.00 | $ 500.00
10" |Rock Excavation: The City requests the CONTRACTOR to provide a unit cost for rock excavation if

differing subsurface conditions were to exist. Rock Excavation shall comply with Earthwork Section 02200-

3.08 CY 10 $ 1,594.00 | $ 15,940.00 | $ 150.00 | $ 1,500.00 | $ 210.00 | $ 2,100.00 | $ 138.00 | $ 1,380.00 | $ 550.00 | $ 5,500.00 | $ 200.00 | $ 2,000.00

Total $ 562,513.00 $ 409,990.00 $ 419,635.00 $ 434,520.00 $ 466,901.00 $ 467,881.00
Subcontractors Subcontractors Subcontractors Subcontractors Subcontractors

Falcons Point Bid Tab

Hansen Painting & Decorating, Inc.
John D. Wait Masonry, Inc.

W.V. Alton, Inc.

Norris Electric

NC Concrete Construction

Steel Tech Roofing

The Smith Company Inc.

Hansen Painting & Decorating, Inc.
John D. Wait Masonry, Inc.

W.V. Alton, Inc.

4 Men Electric, Inc.

The Smith Company, Inc.
Hansen Painting & Decorating, Inc.
Townsend & Schmidt Masonry

NC Concrete Construction
M&M Structures

Floyd Reed Construction
4 Men Electric, Inc.

John D. Wait Masonry, Inc.
Hansen Painting & Decorating, Inc.
Gray Electric




Falcon's Point Lift Station Upgrade Project

Bid Tab

4/29/2010

6. Ariza Construction

7. KG Walters Construction

8. Conco West, Inc.

9. BRCO Constructors

10. Mountain Cascade, Inc.

11. Lamon Construction
Company, Inc.

Item Estimated
No. Item Description Unit | Quantity Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount
1
Excavation of the New Wet Well: Contractor shall assume 25% (measure by volume) of wet well
excavation will be slow due to cobbles and possibly boulders. Contractor shall assume rock removal
equipment will be required for this part of the project excavation. Additionally, areas of dense soil are
anticipated to exist within the project site. No blasting will be allowed. See Earthwork Section 02200-3.08
for additional details regarding rock removal. Excavation for other facilities is included in other bid items. CY 40 $ 207.00 | $ 8,280.00 | $ 120.00 | $§ 4,800.00 | $ 500.00 | $ 20,000.00 | $ 40440 | $ 16,176.00 | $ 375.00 | $ 15,000.00 | $ 900.00 | $ 36,000.00
2
Site Paving: Includes all work associated with paving the Lower Falcon Point Lift Station expanded site. SF 1,850 $ 7.50 | $ 13,875.00 | $ 8.00 | $ 14,800.00 | $ 3.00 | $ 5,550.00 | $ 13.94 | $§ 25,789.00 | $ 12.00 | $ 22,200.00 | $ 7.00 | $ 12,950.00
3 |Mobilization: Supply and transport of construction equipment, materials, construction staking, supplies,
appurtenances, etc., to perform the work. LS 1 $ 60,816.00 | $ 60,816.00 | $ 25,000.00 | $ 25,000.00 | $ 20,000.00 | $ 20,000.00 | $ 12,000.00 | $ 12,000.00 | $ 25,000.00 | $ 25,000.00 | $ 24,400.00 | § 24,400.00
4 |Demobilization: Demobilization of construction plant and equipment, removal thereof and final cleanup
and restoration of the site. LS 1 $ 5,000.00 | $ 5,000.00 | $ 3,000.00 | $ 3,000.00 | $ 2,500.00 | $ 2,500.00 | $ 8,400.00 | $ 8,400.00 | $ 5,000.00 | $ 5,000.00 | $ 6,000.00 | $ 6,000.00
5 |Sewer Lift Station Construction: Construction of a sewer lift station, including new wet well, pumps, valve
vault, a CMU building, emergency generator, site work, and related connection piping. LS 1 $  289,600.00 | $ 289,600.00 | $  387,500.00 | $ 387,500.00 | § 343,195.00 | $ 343,195.00 | § 327,326.00 | $ 327,326.00 | $§ 395,534.00 | $ 395,534.00 | $  490,000.00 | $ 490,000.00
6 |Rehabilitation of Existing Wet Well: Structural modifications including removal and replacement of wet
well top section and manhole cover, installation of connections, and polyurethane seal coating. LS 1 $ 10,864.00 | $ 10,864.00 | $ 8,000.00 | $ 8,000.00 | $ 30,000.00 | $ 30,000.00 | $ 13,200.00 | $ 13,200.00 | $ 10,000.00 | $ 10,000.00 | $ 45,000.00 | $ 45,000.00
7 |Electrical and Plant Controls: Installation of Building lighting, electrical conduit and witing, control
systems, transformer provisions, junction boxes, and other work related to the installation and operation of
the pumps. LS 1 $ 75,600.00 | $ 75,600.00 | $ 34,000.00 | $ 34,000.00 | $ 90,000.00 | $ 90,000.00 | $ 95,516.00 | $ 95,516.00 | $ 85,000.00 | $ 85,000.00 | § 93,000.00 | § 93,000.00
8 Shoring: Sheeting, Shoring and Bracing, or equivalent method for the protection of life and limb in trenches
and open excavations in conformance with all applicable safety orders. SF 400 $ 14.00 | § 5,600.00 | $ 3.00 [ $ 1,200.00 | $ 40.00 | $ 16,000.00 | $ 7.50 | $ 3,000.00 | $ 5.00 [ $ 2,000.00 | $ 32.00 | $ 12,800.00
9 |Miscellaneous: Fencing/Irrigation/Landscaping/Misc. Piping/Stormwater Controls and all other
construction required to complete project. LS 1 $ 6,720.00 | $ 6,720.00 | $ 5,000.00 | $ 5,000.00 | $ 2,000.00 | $ 2,000.00 | $ 29,616.00 | $ 29,616.00 | $ 10,000.00 | $ 10,000.00 | $ 25,850.00 | $ 25,850.00
10 |Rock Excavation: The City requests the CONTRACTOR to provide a unit cost for rock excavation if
differing subsurface conditions were to exist. Rock Excavation shall comply with Earthwork Section 02200-
3.08 CY 10 $ 560.00 | $ 5,600.00 | $ 300.00 | $ 3,000.00 | $ 200.00 | $ 2,000.00 | $ 420.00 | $ 4,200.00 | $ 150.00 | $ 1,500.00 | $ 1,800.00 | $ 18,000.00
Total $ 481,955.00 $ 486,300.00 $ 531,245.00 $ 535,223.00 $ 571,234.00 $ 764,000.00
Subcontractors Subcontractors Subcontractors Subcontractors Subcontractors Subcontractors
Townsend & Schmidt Smith Company Camblin Steel Sierra National Sac Valley Electric Hansen Painting & Decorating, Inc.
REI Townsend & Schmidt Ransome Paving W.V. Alton, Inc. Townsend & Schmidt W.V. Alton, Inc.
NC Concrete Hansen Painting & Decorating, Inc. |[Townsend & Schmidt Hansen Painting & Decorating, Inc. |Hansen Painting & Decorating, Inc. |The Door Company
W.V. Alton, Inc. Steel Tech Roofing Smith Company PB Electric W.V. Alton, Inc. Scrogin

Falcons Point Bid Tab

Sierra National Construction
Hansen Painting & Decorating, Inc.

W.V. Alton, Inc.
Central Valley Engineering
4 Men Electric, Inc.

Hansen Painting & Decorating, Inc.
Balcmon & Woody Electrical
Enterprise Roofing

W.V. Alton, Inc.

Allbright Steel Service, Inc.

4 Men Electric, Inc.




